LACHIN Architects, apc

FirstL ine Schools, Inc. Langston Hugh es Elementa ry Class room Building Addition

Jul y 12, 2023

ADDENDUM NO. 1

This Addendum, applicable to work designated herein below shall be understood to be an Addendum and as such shall be included in the "Contract Documents" dated June 23, 2023.

Following are the changes, amendments, deletions or additions to components of the "Contract Documents" as now written or drawn. All provisions of the General Conditions of the Contract for Construction, Supplementary Conditions, and other pertinent portions of sections in Division 1 through Division 33 of the , REVISE the date for contractor clarifications and

prior approvals from July 13, 2023 at 2:00pm to July 17,





NOTES OF MANDATORY PRE-BID MEETING

Langston Hughes Elementary School

07-10-2023

Notes By: David M. Lachin, Jr.

Attendees: See Sign-In Sheet

Distribution: Attendees Sign-In Sheet Location: Langston Hughes Elementary School

Date: via Addendum





Questions and Answers:

Q1: Can the RFI deadline be moved to July 17th?

A1: Yes, Firstline and LACHIN agreed that the RFI deadline can be moved to July 17th at 3:00pm. All efforts shall be made by the contractor to submit questions and prior approvals ASAP.

Q2: How is the neighborhood in so far as s





The preceding notes were taken from the memory of the writer, any corrections or clarifications shall be brought to the attention of the Architect t

-01-10-

`v) 14

LL ~ & CONST

Office: Fax:	Cell: Email:	Office: Fax:	Cell: Email:
Con truction New Methin Bud.	LA 7005	Tuction	
NPG 39	ž	GI bS	
ric I mer	Cstimetor	Jum Wehrlin	

